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04-297624

Project ID 0400020581
ACSTP-P084(042)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA
COUNTY IN AND NEAR LIVERMORE AND PLEASANTON FROM 0.1 MILE SOUTH OF RUBY HILL DR. TO 0.6
MILE NORTH OF CONCANNON BLVD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, June 17, 2015.

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, the Bid
baook, Information Handout, and the Federal Minimum Wages with Modification Number 15 dated 06/05/15.

Project plan sheets 1, 231, 234, 276, 295, 296, 297, 298, 299, 300, 301, 302, 307, 308, 309, 310, 311, 312, 313,
319, 320, 332, 333, 345, 348, 349, 350, 351, 352, 353, 448, 449, 450, 451, 452, 453, 454, 455, 456, 457, 458,

450, 460, 461, 496, 546, 547, 549, 550, 551, 552, 554 and 596 are replaced and attached for substitution for the
like-numbered sheets.

In the Notice to Bidders and Special Provisions, in the Registered Persons signature and seal sheets, the
signature and seal sheets are replaced as attached:

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans
are deleted as follows:

"RSP H5, RSP H6."
In the Special Provisions, Section 1-1.01, is replaced as attached.

In the Special Provisions, Section 2-1.06B Supplemental Project Information, is replaced as attached.

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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In the Special Provisions, Section 5-1.36D, the fourth row of the table, "Utility Relocation and Contractor-Arranged
Time for the Relocation," in the second paragraph is replaced as follows:

PG&E UG 6" Gas Line | PG&E Gas Distribution | "VIN" 22+23 67.99' Lt 90
No. 2E (408) 205-8101 to

"VIN" 214+59.96 48.41'

Lt

In the Special Provisions, Section 6-2.03, is replaced as attached.
In the Special Provisions, Section 8-1.04C, is replaced as attached.
In the Special Provisions, Section 10-1.03, the eight paragraph is replaced as follows:

"Obtain permits from Cemex (RMC Pacific Materials, LLC.) and Pleasanton Gravel (Vulcan Materials) Quarries at
least 30 days before working in the TCE."

In the Special Provisions, Section 10-8.04, "PAYMENT," the second sentence of the first paragraph is deleted.
In the Special Provisions, Section 12-2.03, "CONSTRUCTION," the first paragraph is replaced as follows:

"Install 2 Type 1 construction project funding signs at the locations designated by the Engineer before starting
major work activities visible to highway users."

In the Special Provisions, Section 13-3.01A, is replaced as attached.

In the Special Provisions, Section 13-3.01B(1), is added as attached.

In the Special Provisions, Section 13-3.01B(2)(a), is added as attached.

In the Special Provisions, Section 46-3.01D is added as attached.

In the Special Provisions, Section 77-2.03A, the fifth paragraph is replaced as follows:

"After the new sewer line and appurtenance and the manholes have been installed and after the trench has been
backfilled, and before connecting to the existing sewer system, conduct pressure testing, low pressure air testing
or vacuum testing for leaks and videotaping of the sewer line. Test after at least 5 days after the thrust blocks are
installed. Manholes must be tested before backfill placement.”

In the Special Provisions, Section 86-2.09E, the revision clause, "Delete the 8th paragraph of section 86-
2.09E." is deleted.

The Information Handout is replaced as attached.

In the Bid book, in the "Bid Item List," Items 4, 26, 239, 248, 249, 250, 255, 262, 265, 271, 275, 285, 286 and 342
are replaced.

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hqg/esc/oe/electronic_bidding/electronic_bidding.html
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors'
download on the Web site:

http://www.dot.ca.gov/hqg/esc/oe/project_ads_addenda/04/04-297624

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sin

BIJAN SARJI
g_(District Diretto
!

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California's economy and livability”
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The special provisions contained herein have been prepared by
or under the direction of the following Registered Persons.
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The special provisions contained herein
have been prepared by or under the
direction of the following Registered Persons.
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Add to section 1-1.01:

Bid Items and Applicable Sections

Item Item description Applic_able
code section

733000 | Pre/Post Construction Survey 5

028933 | Temporary Timber Construction Mat 10
028934 | Ground Surface Monitoring Program 10
028935 | Temporary Alternative Crash Cushion 12
028936 | Temporary Creek Diversion System 13
028937 | Temporary Dewatering and Non Storm Water Discharge Control System 13
028938 | Remove Bollard 15
028939 | Temporary Shoring (SQFT) 19
028940 | Imported Biofiltration Soil (CY) 21
044893 | Grape Vine Texture 51
028941 | Rounded River Rock Texture 51
044894 | Drill and Pressure Grout Reinforcement 51
028942 | Install Sign (Pedestrian Barricade) 56
028943 | 18" Temporary Alternative Slotted Pipe 62
028944 | 4" Non-Perforated Plastic Pipe Underdrain 68
028945 | 8" Non-Perforated Plastic Pipe Underdrain 68
044895 | 20" Welded Steel Pipe (0.250" Thick) 70
044896 | 30" Welded Steel Pipe (0.250" Thick) 70
028946 | Filter Fabric 79
028947 | Abandon Sewer Line 7
028948 | Remove City of Livermore Sewer Manhole 77
028949 | Abandon Water Line 77
028950 | Abandon Exist Butterfly Valve (Zone 7) 77
028951 | Remove 24" Gas Pipe 77
028952 | Sand Backfill (Abandon Sewer) 77
028953 | 30" Welded Steel Pipe Casing (0.5" thick) 77
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028954

Jacked 24" Welded Steel Pipe Casing (0.375" thick)

77
028955 | Jacked 30" Welded Steel Pipe Casing (0.5" thick) 73
028956 | 8" PVC (SDR35) Sewer Pipe 77
028957 | 15" PVC (SDR35) Sewer Pipe 77
028958 | 18" PVC (SDR35) Sewer Pipe 77
028959 | 18" HDPE Sewer Pipe b iy
750002 | Miscellaneous Iron And Steel (Sewer System) 77
028960 | Sewer Manhole (Type I) 77
028961 | 4'X10" Utility Vault (Sewer System) 77
028962 | Remove Existing Combination Air and Vacuum Release Valve (Zone 7) 77
028963 | Remove Existing Cathodic Protection Test Station (Zone 7) 77
028964 | Remove Existing Blowoff Valve (Zone 7) Py
028965 | 3/4" Combination Air Release Valve 77
028966 | 4'X10'" Utility Vault 77
028967 | 12" DIP Water Line (Calwater) 77
028968 | 16" DIP Water Line (COP) 77
028969 | 8" DIP Water Line (Calwater) 77
028970 | Cement Mortar Lined and Cement Mortar Coated Steel Pipe (CL&C) i
028971 | 36" Butterfly Valve (Zone 7) 77
028972 | Combination Air and Vacuum Release Valve (Zone 7) 77
028973 | Cathodic Protection Test Station (Zone 7) y i
028974 | Blowoff Valve (Zone 7) 77
028975 | Connect to Existing Water Line 77
028976 | 6" PVC Conduit (PG&E Electric Primary) 77
028977 | 4" PVC Conduit (PG&E Electric Secondary) 77
028978 | 2" PVC Conduit (PG&E Electric Secondary) 77
028979 | 4" PVC Conduit (AT&T Telephone) 77
028980 | Directional Bore With 16" Casing 7
028981 | Jacked 20" Welded Steel Pipe Casing 77
028982 | Number 6 PG&E Box (4'X6') 77
028983 | Number 7 PG&E Box (4.5'X8.5") 77
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028984

Number 2 PG&E Box (1.5'X2.5")

77
028985 | AT&T Box (2.5'X5") 77
028986 | AT&T Box (2.5'X4') 77
028987 | PG&E PM CAPACITOR PAD (6.8'X6") 77
028988 | PG&E PM TRANSFORMER BOX PAD (3'X4.3") 77
028989 | PG&E PM INTERRUPTER PAD (4'X4") 77
028990 | 6" Steel Conduit (PG&E Electric Primary) o
028991 | Trenching and Backfill (Joint Trench) 77
028992 | Architectural Concrete 77
028993 | Stone Veneer 77
028994 | City of Livermore Field Inlet 77
028995 | City of Livermore Curb Inlet 77
028996 | City of Livermore Manhole (Type I) 77
028997 | City of Livermore Manhole (Type II) 77
028998 | Jacked 18" Reinforced Concrete Pipe (Class II) 78
028999 | Jacked 30" Reinforced Concrete Pipe (Class Il) 78
029000 | Jacked 36" Reinforced Concrete Pipe (Class Ill) 78
029001 | Jacked 42" Reinforced Concrete Pipe (Class Ill) 78
029002 | Wood Imitation Concrete Fence 80
044897 | Tubular Bicycle Railing 83
029003 | Crash Cushion (TYPE SCI-100GM) 83
029004 | Signal and Lighting (Stage Construction) 86
029005 | Emergency Vehicle Detection System 86
029006 | Electric Service (lrrigation) (Location 1) 86
029007 | Electric Service (Irrigation) (Location 2) 86
029008 | Electric Service (Irrigation) (Location 3) 86
029009 | Traffic Operations System 86
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Add to section 2-1.06B:

The Department makes the following supplemental project information available:

Supplemental Project Information

Means

Description

Included in the
Information Handout

U.S. Army Corps of Engineers Permit SPN-2008-00396S, issued on
April 11, 2011, June 1, 2012, and March 20, 2013.
California Dept. of Fish and Wildlife Permit Lake and Streambed
Alteration Agreement #1600-2010-0372-R3, issued February 16, 2011
and a new Operations of Law Lake and Streambed Alteration
Agreement (1600-2012-0433-R3) issued on March 20, 2013.
California Dept. of Fish and Wildlife Incidental Take Permit (ITP) (2081-
2011-013-03), issued November 9, 2011 and ITP amendment (No. 1),
issued November 13, 2014.
Regional Water Quality Control Board (RWQCB) 401 Water
Certification; 02-01-C0990 issued June 15, 2011 and 401 Water
Certification amendment (#1), issued February 2, 2015.
Biological Opinion issued by United States Fish And Wildlife Service
#81420-2008-F-0592, issued on February 1, 2008, and the first BO
amendment (81420-2008-F-0592-R001) issued on April 29, 2013 and
the second BO amendment (reinitiation of consultation), issued January
8, 2015.
Storm Water Data Report
Storm Water Data Report Amendment Memo - Dated 10/2014
Storm Water Information Handout
Non Storm Water information handout

Bridge Design Hydraulic Study Report - Dated 11/14/2014

. Conceptual Storm Water Pollution Prevention Plan
. Geotechnical Design Report and Materials Report for Route 84

Expressway Widening, Livermore, California;

. Soil and Groundwater Investigation Report;
. Underground Classification — Dated 01/20/2015.

FOUNDATION REPORTS

156.
16.

17.

18.

19.
20.

Retaining Walls 245, 246;dated 1/16/2015.

Arroyo Del Valle Bridge(widen) (Bridge No. 33-
0710), dated 1/16/2015.

Arroyo Del Valle Trail Bridge Trail Bridge, dated
1/16/2015.

Water Availability, City of Livermore, dated
03/27/2015

PG&E Document #062288, Underground Conduits
PG&E Document #064309, Box-Pad for Pad-
Mounted Transformers

Available as specified in
the Standard
Specifications

1.
2.

Cross sections
As-built bridge plans for Arroyo Del Valle Bridge, Bridge No. 33-0710.
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Add to section 6-2.03:
The Department furnishes you with:

Model 2070 controller assembly, including controller unit, completely wired controller cabinet, and detector
sensor units

The Department furnishes you with completely wired controller cabinets with auxiliary equipment but without
controller unit at 30 Rickard Street, San Francisco, CA 94134. At least 48 hours before you pick up the materials,
inform the Engineer of what you will pick up and when you will pick it up.

CONTRACT NO. 04-297624
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Replace "Reserved” in section 8-1.04C with:
Section 8-1.04B does not apply.

Start job site activities within 15 days after receiving notice that the Contract has been approved by the Attorney
General or the attorney appointed and authorized to represent the Department.

Do not start job site activities until the Department authorizes or accepts your submittal for:

CPM baseline schedule

Signed Conceptual Storm Water Pollution Prevention Plan (CSWPPP)
Notification of DRA or DRB nominee and disclosure statement
Contingency plan for opening closures to public traffic

FRN

You may enter the job site only to measure controlling field dimensions and locate utilities.

Do not start other job site activities until all the submittals from the above list are authorized or accepted and the
following information is received by the Engineer:

1. Notice of Materials To Be Used form.

2. Written statement from the vendor that the order for the sign panels has been received and accepted by the
vendor. The statement must show the dates that the materials will be shipped.

3. Written statement from the vendor that the order for electrical material has been received and accepted by the
vendor. The statement must show the dates that the materials will be shipped.

4. Written statement from the vendor that the order for structural steel has been received and accepted by the
vendor. The statement must show the dates that the materials will be shipped.

You may start job site activities before the 15th day after Contract approval if you:

1. Obtain specified authorization or acceptance for each submittal before the 15th day
2. Receive authorization to start

Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, submit
a separate notice for each location.

CONTRACT NO. 04-297624
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Add to section 13-3.01A:
The project is risk level 2.

A Conceptual Storm Water Pollution Prevention Plan (CSWPPP) has been prepared for the first 60 days of

construction while the SWPPP is being developed and is available in the Information Handout. The CSWPPP
covers only the following activities:

1. Perform clearing obstructions for the proposed outside pavement widening on Route 84 westbound and
eastbound as shown. The activities include removal of existing trees, disposal of existing vegetation, and
grading work.

2. Construct outside pavement widening along Route 84 westbound direction as shown.
3. Construct outside pavement widening along Route 84 eastbound direction as shown.
4. Construct Retaining Walls Nos. 236, 246, and MSE Wall No. 245 along Vallecitos Connector.

Activities other than activities listed above will require an approved SWPPP.
Comply with the CSWPPP for all construction activities listed above until your SWPPP is authorized.
Approved SWPPP supersedes the Conceptual SWPPP.

CONTRACT NO. 04-297624
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Replace section 13-3.01B(1) with:

13-3.01B(1) General

Provide the "Certification" included in the CSWPPP with all the required signatures and submit to the Engineer
within 10 days of Contract approval. If amendment to the CSWPPP is necessary, submit amendment to the
Engineer within 5 days of Contract approval. Do not start construction until your amendment is authorized.

CONTRACT NO. 04-297624
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Replace the 1st, 2nd and 3rd paragraphs in section 13-3.01B(2)(a) of the RSS for section 13 with:

13-3.01B(2)(a) General
Within 15 days of Contract approval:

1.

2

Submit 3 copies of your SWPPP for review. Allow 7 days for the Department’s review. The Engineer provides
comments and specifies the date when the review stopped if revisions are required.

Change and resubmit a revised SWPPP within 7 days of receiving the Engineer's comments. The
Department's review resumes when a complete SWPPP has been resubmitted. Allow 7 days for the
Department's 2nd review. Change and resubmit a revised SWPPP within 3 days of receiving the Engineer's
comments.

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the authorized
SWPPP.

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to the
RWQCSB for its review and comment.

If the Engineer requests changes to the SWPPP based on the RWQCB's comments, amend the SWPPP
within 7 days.

CONTRACT NO. 04-297624
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Add to section 46-3.01D:

46-3.01D(4) Preconstruction Meeting

Schedule and hold a soil nail preconstruction meeting at least 5 business days after submitting the soil nails shop

drawings and installation plan and at least 10 days before starting soil nail wall construction. You must provide a
facility for the meeting.

The meeting must include the Engineer, your representatives, representatives from the soil nail subcontractor,
geotechnical instrumentation specialist, and representatives from any other subcontractor to be involved in the
soil nail wall construction. This includes representatives from the excavation subcontractor, shotcrete
subcontractor and surveyors if different from you and the soil nail subcontractor.

The Engineer conducts the meeting. Be prepared to discuss:

1;

@

©CONDO A

Coordination of construction schedule and activities

Identification of contractual relationships and delineation of responsibilities among you and the
subcontractors, particularly those pertaining to wall excavation, soil nail installation and testing, wall alignment
survey control, shotcrete and wall facing construction

Communication protocol between the Engineer, you, subcontractors, surveyors and geotechnical
instrumentation specialist.

Anticipated subsurface conditions

Excavation sequencing and maximum height of excavation lifts

Structural, geotechnical, and construction requirements

Settlement Monitoring and minimum clearance protocol for the 24 inch PG&E Gas line

Video Monitoring and surveying protocol along East Ruby Hill Drive
Load testing

10. Materials specifications
11. Wall alignment and drilled hole inclination tolerances

CONTRACT NO. 04-297624
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BID ITEM LIST

04-297624

ltem | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure | Quantity

1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM

2 080050 |PROGRESS SCHEDULE (CRITICAL PATH (LS LUMP SUM | LUMP SUM
METHOD)

3 090100 | TIME-RELATED OVERHEAD (WDAY) WDAY 450

4 028933 | TEMPORARY TIMBER CONSTRUCTION LS LUMP SUM | LUMP SUM
MAT

5 028934 | GROUND SURFACE MONITORING LS LUMP SUM | LUMP SUM
PROGRAM

6 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM

7 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM

8 120120 | TYPE Ill BARRICADE EA 22

9 120165 | CHANNELIZER (SURFACE MOUNTED) EA 200

10 120182 | PORTABLE DELINEATOR EA 16

11 128652 | PORTABLE CHANGEABLE MESSAGE LS LUMP SUM | LUMP SUM
SIGN (LS)

12 129000 | TEMPORARY RAILING (TYPE K) LF 33,500

13 129100 | TEMPORARY CRASH CUSHION MODULE | EA 150

14 028935 | TEMPORARY ALTERNATIVE CRASH EA 13
CUSHION

15 129150 | TEMPORARY TRAFFIC SCREEN LF 29,000

16 130100 | JOB SITE MANAGEMENT LS LUMP SUM | LUMP SUM

17 028936 | TEMPORARY CREEK DIVERSION LS LUMP SUM | LUMP SUM
SYSTEM

18 130300 | PREPARE STORM WATER POLLUTION LS LUMP SUM | LUMP SUM
PREVENTION PLAN

19 130310 | RAIN EVENT ACTION PLAN EA 70 500.00 35,000.00

20 130320 | STORM WATER SAMPLING AND EA 50
ANALYSIS DAY

3
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BID ITEM LIST

04-297624
ltem | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure | Quantity
21 130330 | STORM WATER ANNUAL REPORT EA 3 2,000.00 6,000.00
22 130505 | MOVE-IN/MOVE-OUT (TEMPORARY EA 22
EROSION CONTROL)
23 130530 | TEMPORARY HYDRAULIC MULCH SQYD 60,200
(BONDED FIBER MATRIX)
24 130570 | TEMPORARY COVER sSQYD 680
25 130610 | TEMPORARY CHECK DAM LF 250
26 130620 [ TEMPORARY DRAINAGE INLET EA 170
PROTECTION
27 130640 | TEMPORARY FIBER ROLL LF 11,400
28 130670 | TEMPORARY REINFORCED SILT FENCE | LF 23,700
29 130680 | TEMPORARY SILT FENCE LF 10,100
30 130710 | TEMPORARY CONSTRUCTION EA 20
ENTRANCE
31 130720 | TEMPORARY CONSTRUCTION SQYD 89
ROADWAY
32 130730 | STREET SWEEPING LS LUMP SUM | LUMP SUM
33 028937 | TEMPORARY DEWATERING AND NON LS LUMP SUM | LUMP SUM
STORM WATERDISCHARGE CONTROL
SYSTEM
34 130900 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM | LUMP SUM
35 131103 | WATER QUALITY SAMPLING AND EA 110
ANALYSIS DAY
36 131104 | WATER QUALITY MONITORING REPORT | EA 5
37 141000 | TEMPORARY FENCE (TYPE ESA) LF 310
38 141103 | REMOVE YELLOW THERMOPLASTIC LF 48,900
TRAFFIC STRIPE (HAZARDOUS WASTE)
39 141120 | TREATED WOOD WASTE LB 32,000
40 148005 | NOISE MONITORING LS LUMP SUM | LUMP SUM

4
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BID ITEM LIST

04-297624

Item | Item Item Description Unit of Estimated Unit Price ltem Total

No. |[Code Measure | Quantity

221 | 044896 |30" WELDED STEEL PIPE (0.250" THICK) |LF 210

222 | 705309 | 15" ALTERNATIVE FLARED END SECTION | EA 1

223 | 705311 | 18" ALTERNATIVE FLARED END SECTION | EA 12

224 | 705319 |[30" ALTERNATIVE FLARED END SECTION | EA 1

225 | 705500 | AUTOMATIC DRAINAGE GATE EA 2

226 | 709522 | INLET DEPRESSION EA 16

227 [721013 | ROCK SLOPE PROTECTION (1/4 T, CcY 540

(F) METHOD B) (CY)

228 |721015 | ROCK SLOPE PROTECTION (LIGHT, CY 512

(F) METHQD B) (CY)

229 |[721022 |ROCK SLOPE PROTECTION (1T, METHOD | CY 1,390

(F) B)

230 |721028 |ROCK SLOPE PROTECTION (NO. 2, CcY 173

(F) METHOD B) (CY)

231 | 722020 | GABION Cy 20

(F)

232 | 028946 |FILTER FABRIC SQYD 440

233 | 729011 | ROCK SLOPE PROTECTION FABRIC SQYD 2,120
(CLASS 8)

234 | 730040 |MINOR CONCRETE (GUTTER)(LF) LF 1,720

235 [731502 |MINOR CONCRETE (MISCELLANEOUS CcY 170
CONSTRUCTION)

236 | 731519 | MINOR CONCRETE (STAMPED SQFT 1,340
CONCRETE)

237 | 733000 |PRE/POST CONSTRUCTION SURVEYS LS LUMP SUM | LUMP SUM

238 | 750001 [ MISCELLANEOUS IRON AND STEEL LB 46,009

(F)

239 | 750002 | MISCELLANEOUS IRON AND STEEL LB 13,500
(SEWER SYSTEM)

240 | 750020 |RIGID RAIL FALL PROTECTION SYSTEM [ EA 16

14
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BID ITEM LIST

04-297624

Item | ltem Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure | Quantity

241 750501 | MISCELLANEQUS METAL (BRIDGE) LB 1,946

(F)

242 1028947 | ABANDON SEWER LINE LF 6,330

243 | 028948 |REMOVE CITY OF LIVERMORE SEWER EA 21
MANHOLE

244 1028949 | ABANDON WATERLINE LF 2,800

245 028950 | ABANDON EXIST BUTTERFLY VALVE EA 1
(ZONE 7)

246 | 028951 | REMOVE 24" GAS PIPE LF 370

247 | 028952 | SAND BACKFILL (ABANDON SEWER) CcY 290

248 | 028953 | 30" WELDED STEEL PIPE CASING (0.5" LF 190
THICK)

249 1028954 |JACKED 24" WELDED STEEL PIPE LF 220
CASING (0.375" THICK)

250 |028955 |JACKED 30" WELDED STEEL PIPE LF 180
CASING (0.5" THICK)

251 | 028956 |8"PVC (SDR35) SEWER PIPE LF 220

252 | 028957 | 15" PVC (SDR35) SEWER PIPE LF 1,310

253 |028958 | 18" PVC (SDR35) SEWER PIPE LF 4,070

254 | 028959 |18" HDPE SEWER PIPE LF 210

255 1028960 |SEWER MANHOLE (TYPE I) EA 31

256 | 028961 |4'X10' UTILITY VAULT (SEWER SYSTEM) | EA 2

257 028962 |[REMOVE EXISTING COMBINATION AIR EA 3
AND VACUUM RELEASE VALVE (ZONE 7)

258 | 028963 | REMOVE EXISTING CATHODIC EA 4
PROTECTION TESTSTATION (ZONE 7)

259 |028964 |REMOVE EXISTING BLOWOFF VALVE EA 1
(ZONE 7)

260 |028965 [3/4" COMBINATION AIR RELEASE VALVE |EA 1
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261 | 028966 |4'X10' UTILITY VAULT EA 2

262 | 028967 |12" DIP WATER LINE (CALWATER) LF 1,790

263 |028968 | 16" DIP WATER LINE (COP) LF 850

264 1028969 |8" DIP WATER LINE (CALWATER) L'F 20

265 028970 |CEMENT MORTAR LINED AND CEMENT LF 250
MORTAR COATED STEEL PIPE (CL&C)

266 |028971 | 36" BUTTERFLY VALVE (ZONE 7) EA 1

267 [028972 | COMBINATION AIR AND VACUUM EA 3
RELEASE VALVE(ZONE 7)

268 |028973 | CATHODIC PROTECTION TEST STATION | EA 4
(ZONE 7)

269 |028974 | BLOWOFF VALVE (ZONE 7) EA 1

270 | 028975 | CONNECT TO EXISTING WATER LINE EA 4

271 1028976 |6" PVC CONDUIT (PG&E ELECTRIC LF 4,560
PRIMARY)

272 | 028977 |[4" PVC CONDUIT (PG&E ELECTRIC LF 720
SECONDARY)

273 028978 | 2" PVC CONDUIT (PG&E ELECTRIC LE 20
SECONDARY)

274 |028979 | 4" PVC CONDUIT (AT&T TELEPHONE) LF 6,190

275 |028980 | DIRECTIONAL BORE WITH 16" CASING LF 340

276 [028981 | JACKED 20" WELDED STEEL PIPE LF 130
CASING

277 1028982 |[NUMBER 6 PG&E BOX (4'X6') EA 2

278 [028983 | NUMBER 7 PG&E BOX (4.5'X8.5") EA 8

279 028984 |NUMBER 2 PG&E BOX (1.5'X2.5") EA 2

280 |028985 |AT&T BOX (2.5'X5") EA 2
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281 | 028986 |AT&T BOX (2.5X4) EA 4

282 | 028987 |PG&E PM CAPACITOR PAD (6.8'X6') EA 1

283 | 028988 |PG&E PM TRANSFORMER BOX PAD EA 1
(3X4.3")

284 |028989 |PG&E PM INTERRUPTER PAD (4'X4') EA 1

285 |028990 |6"STEEL CONDUIT (PG&E ELECTRIC LF 560
PRIMARY)

286 |028991 | TRENCHING AND BACKFILL (JOINT CcY 1,460
TRENCH)

287 |028992 | ARCHITECTURAL CONCRETE CcY 7

288 028993 | STONE VENEER SQFT 365

(F)

289 |028994 |CITY OF LIVERMORE FIELD INLET EA 4

290 | 028995 |CITY OF LIVERMORE CURB INLET EA 3

291 |028996 |CITY OF LIVERMORE MANHOLE (TYPE I) |EA 2

292 |028997 [CITY OF LIVERMORE MANHOLE (TYPE I} | EA 12

293 | 028998 |JACKED 18" REINFORCED CONCRETE LF 72
PIPE (CLASS II)

294 | 028999 |[JACKED 30" REINFORCED CONCRETE LF 150
PIPE (CLASS II)

295 | 029000 |JACKED 36" REINFORCED CONCRETE LF 75
PIPE (CLASS III)

296 | 029001 |[JACKED 42" REINFORCED CONCRETE LF 59
PIPE (CLASS II1)

297 |800321 | CHAIN LINK FENCE (TYPE CL-4, VINYL- LF 10,740
CLAD)

298 | 800361 | CHAIN LINK FENCE (TYPE CL-6, VINYL- LF 7,150
CLAD)

299 |029002 [wOOD IMITATION CONCRETE FENCE LF 270

300 |802580 |12' CHAIN LINK GATE (TYPE CL-6) EA 14
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341 029004 |SIGNAL AND LIGHTING (STAGE LS LUMP SUM | LUMP SUM
CONSTRUCTION)

342 | 029005 | EMERGENCY VEHICLE DETECTION LS LUMP SUM | LUMP SUM
SYSTEM

343 | 860705 |INTERCONNECTION CONDUIT AND LS LUMP SUM | LUMP SUM
CABLE (LS)

344 | 029006 |ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM | LUMP SUM
(LOCATION 1)

345 | 029007 |ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM | LUMP SUM
(LOCATION 2)

346 | 029008 |ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM | LUMP SUM
(LOCATION 3)

347 | 029009 | TRAFFIC OPERATIONS SYSTEM LS LUMP SUM | LUMP SUM

348 1999990 |MOBILIZATION LS LUMP SUM | LUMP SUM

TOTAL BID: $
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